

Number of Supplier participated: 6

Awarded	Supplier	Event - Lot Title	Bid Quantity	Price (SGD)	Total Bid (SGD)	Awarded Quantity (SGD)	Awarded Spend (SGD)
Yes	AMICO TECHNOLOGY INTERNATIONAL PTE LTD						
		Option to Purchase: B3 - Removal and installation of the LKCMedicine&E™s signage on the wall at EMB (59 Nanyang Drive)	1	3,000.00	3000	1.00	3000
		Firm Requirement: A5 - Removal and Installation of the (North) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	24,000.00	24000	1.00	24000
		Option to Purchase: B1 - Removal and installation of the LKCMedicine signage on the linked bridge (North) at EMB (59 Nanyang Drive)	1	3,300.00	3300	1.00	3300
		Firm Requirement: A4 - Installation and Removal of the LKCMedicine signage (Left Wall) at Level 1 CSB (11 Mandalay Road)	1	2,500.00	2500	1.00	2500
		Firm Requirement: A1 - Removal of the existing LKCMedicine&E™s wall signage, including the letters and replace with a new NTU logo at Level 1, Security Counter HQ Building	1	3,200.00	3200	1.00	3200
		Firm Requirement: A6 - Removal and Installation of the (South) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	24,000.00	24000	1.00	24000
		Firm Requirement: A2 - Removal of the existing NTU signage and replace with a new NTU logo on the glass wall at the main entrance of Level 1 HQ Building	1	1,000.00	1000	1.00	1000
		Firm Requirement: A3 - Installation of the signage wall and installation of the new LKCMedicine signage at Level 1 HQ Building	1	7,700.00	7700	1.00	7700
		Option to Purchase: B2 - Removal and installation of the LKCMedicine signage on the linked bridge (South) at EMB (59 Nanyang Drive)	1	3,300.00	3300	1.00	3300
No	Big Image Group Pte Ltd						
		Option to Purchase: B3 - Removal and installation of the LKCMedicine&E™s signage on the wall at EMB (59 Nanyang Drive)	1	1,500.00	1500	0.00	0
		Firm Requirement: A5 - Removal and Installation of the (North) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	45,000.00	45000	0.00	0
		Option to Purchase: B1 - Removal and installation of the LKCMedicine signage on the linked bridge (North) at EMB (59 Nanyang Drive)	1	3,200.00	3200	0.00	0
		Firm Requirement: A4 - Installation and Removal of the LKCMedicine signage (Left Wall) at Level 1 CSB (11 Mandalay Road)	1	700.00	700	0.00	0
		Firm Requirement: A1 - Removal of the existing LKCMedicine&E™s wall signage, including the letters and replace with a new NTU logo at Level 1, Security Counter HQ Building	1	700.00	700	0.00	0
		Firm Requirement: A6 - Removal and Installation of the (South) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	45,000.00	45000	0.00	0
		Firm Requirement: A2 - Removal of the existing NTU signage and replace with a new NTU logo on the glass wall at the main entrance of Level 1 HQ Building	1	480.00	480	0.00	0
		Firm Requirement: A3 - Installation of the signage wall and installation of the new LKCMedicine signage at Level 1 HQ Building	1	6,000.00	6000	0.00	0
		Option to Purchase: B2 - Removal and installation of the LKCMedicine signage on the linked bridge (South) at EMB (59 Nanyang Drive)	1	3,200.00	3200	0.00	0
	SEIHO SIGN ENGINEERING PTE. LTD.						
		Option to Purchase: B3 - Removal and installation of the LKCMedicine&E™s signage on the wall at EMB (59 Nanyang Drive)	1	3,510.00	3510	0.00	0
		Firm Requirement: A5 - Removal and Installation of the (North) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	83,550.00	83550	0.00	0
		Option to Purchase: B1 - Removal and installation of the LKCMedicine signage on the linked bridge (North) at EMB (59 Nanyang Drive)	1	9,430.00	9430	0.00	0
		Firm Requirement: A4 - Installation and Removal of the LKCMedicine signage (Left Wall) at Level 1 CSB (11 Mandalay Road)	1	1,600.00	1600	0.00	0
		Firm Requirement: A1 - Removal of the existing LKCMedicine&E™s wall signage, including the letters and replace with a new NTU logo at Level 1, Security Counter HQ Building	1	2,870.00	2870	0.00	0
		Firm Requirement: A6 - Removal and Installation of the (South) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	83,550.00	83550	0.00	0
		Firm Requirement: A2 - Removal of the existing NTU signage and replace with a new NTU logo on the glass wall at the main entrance of Level 1 HQ Building	1	725.00	725	0.00	0
		Firm Requirement: A3 - Installation of the signage wall and installation of the new LKCMedicine signage at Level 1 HQ Building	1	10,790.00	10790	0.00	0
		Option to Purchase: B2 - Removal and installation of the LKCMedicine signage on the linked bridge (South) at EMB (59 Nanyang Drive)	1	9,430.00	9430	0.00	0
	CARATS&CO PTE LTD						
		Option to Purchase: B3 - Removal and installation of the LKCMedicine&E™s signage on the wall at EMB (59 Nanyang Drive)	1	7,000.00	7000	0.00	0
		Firm Requirement: A5 - Removal and Installation of the (North) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	41,000.00	41000	0.00	0
		Option to Purchase: B1 - Removal and installation of the LKCMedicine signage on the linked bridge (North) at EMB (59 Nanyang Drive)	1	6,000.00	6000	0.00	0
		Firm Requirement: A4 - Installation and Removal of the LKCMedicine signage (Left Wall) at Level 1 CSB (11 Mandalay Road)	1	3,000.00	3000	0.00	0
		Firm Requirement: A1 - Removal of the existing LKCMedicine&E™s wall signage, including the letters and replace with a new NTU logo at Level 1, Security Counter HQ Building	1	3,200.00	3200	0.00	0
		Firm Requirement: A6 - Removal and Installation of the (South) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	41,000.00	41000	0.00	0
		Firm Requirement: A2 - Removal of the existing NTU signage and replace with a new NTU logo on the glass wall at the main entrance of Level 1 HQ Building	1	1,800.00	1800	0.00	0
		Firm Requirement: A3 - Installation of the signage wall and installation of the new LKCMedicine signage at Level 1 HQ Building	1	11,000.00	11000	0.00	0
		Option to Purchase: B2 - Removal and installation of the LKCMedicine signage on the linked bridge (South) at EMB (59 Nanyang Drive)	1	6,000.00	6000	0.00	0
	Lin Keong Projects Pte Ltd						
		Option to Purchase: B3 - Removal and installation of the LKCMedicine&E™s signage on the wall at EMB (59 Nanyang Drive)	1	2,000.00	2000	0.00	0
		Firm Requirement: A5 - Removal and Installation of the (North) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	71,774.00	71774	0.00	0
		Option to Purchase: B1 - Removal and installation of the LKCMedicine signage on the linked bridge (North) at EMB (59 Nanyang Drive)	1	6,500.00	6500	0.00	0
		Firm Requirement: A4 - Installation and Removal of the LKCMedicine signage (Left Wall) at Level 1 CSB (11 Mandalay Road)	1	1,200.00	1200	0.00	0
		Firm Requirement: A1 - Removal of the existing LKCMedicine&E™s wall signage, including the letters and replace with a new NTU logo at Level 1, Security Counter HQ Building	1	1,000.00	1000	0.00	0
		Firm Requirement: A6 - Removal and Installation of the (South) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	71,774.00	71774	0.00	0
		Firm Requirement: A2 - Removal of the existing NTU signage and replace with a new NTU logo on the glass wall at the main entrance of Level 1 HQ Building	1	800.00	800	0.00	0
		Firm Requirement: A3 - Installation of the signage wall and installation of the new LKCMedicine signage at Level 1 HQ Building	1	12,340.00	12340	0.00	0
		Option to Purchase: B2 - Removal and installation of the LKCMedicine signage on the linked bridge (South) at EMB (59 Nanyang Drive)	1	6,500.00	6500	0.00	0
	Crimsign Graphics Pte Ltd						
		Option to Purchase: B3 - Removal and installation of the LKCMedicine&E™s signage on the wall at EMB (59 Nanyang Drive)	1	2,700.00	2700	0.00	0
		Firm Requirement: A5 - Removal and Installation of the (North) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	60,560.00	60560	0.00	0
		Option to Purchase: B1 - Removal and installation of the LKCMedicine signage on the linked bridge (North) at EMB (59 Nanyang Drive)	1	4,430.00	4430	0.00	0
		Firm Requirement: A4 - Installation and Removal of the LKCMedicine signage (Left Wall) at Level 1 CSB (11 Mandalay Road)	1	1,560.00	1560	0.00	0
		Firm Requirement: A1 - Removal of the existing LKCMedicine&E™s wall signage, including the letters and replace with a new NTU logo at Level 1, Security Counter HQ Building	1	2,180.00	2180	0.00	0
		Firm Requirement: A6 - Removal and Installation of the (South) faÅšade signage (lighted) at CSB (11 Mandalay Road)	1	60,560.00	60560	0.00	0
		Firm Requirement: A2 - Removal of the existing NTU signage and replace with a new NTU logo on the glass wall at the main entrance of Level 1 HQ Building	1	600.00	600	0.00	0
		Firm Requirement: A3 - Installation of the signage wall and installation of the new LKCMedicine signage at Level 1 HQ Building	1	9,540.00	9540	0.00	0
		Option to Purchase: B2 - Removal and installation of the LKCMedicine signage on the linked bridge (South) at EMB (59 Nanyang Drive)	1	4,430.00	4430	0.00	0