Number of Supplier participated:	8						
Awarded	Supplier	Event - Lot Title	Bid Quantity	Price (SGD) Total Bid (SGD) Awarded Quantity (SGD)	Awarded Spend (SGD)
No	KJS Construction Pte Ltd						
	100 0011011011011110 210	Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang					
	OU INTEGRATED SERVICES DELL'ED	Technological University	0	0.00	0	0.00	0
	SH INTEGRATED SERVICES PTE LTD	Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang					
		Technological University	0	0.00	0	0.00	0
	ASA CONTRACTS PTE LTD						
	•	Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang					
		Technological University	0	0.00	0	0.00	0
	debenho pte Itd	Trans Ocation of Frank delition And Alternation Level to a Delition CTMs					
		Term Contract For Addition And Alteration Involving Builder's Works And Mechanical And Electrical Services In Nanyang					
		Technological University	0	0.00	0	0.00	0
	Boon Guan Construction Pte Ltd	recrimological offiversity		0.00	0	0.00	
		Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang					
		Technological University	0	0.00	0	0.00	0
	TRENDBUILD CONTRACTS PTE LTD						
		Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang Technological University	0	0.00	0	0.00	0
	FONDA GLOBAL ENGINEERING PTE LTD	recrinological Onliversity	0	0.00	0	0.00	
	TONDA GEODAE ENGINEERING FIE ETD	Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang					
		Technological University	0	0.00	0	0.00	0
	SMS Builder Pte Ltd						
		Term Contract For Addition And Alteration Involving Builder's					
		Works And Mechanical And Electrical Services In Nanyang	0	0.00	0	0.00	0
		Technological University	0	0.00	U	0.00	U